



**WEST DUNBARTONSHIRE COUNCIL**  
**DEPARTMENT OF HOUSING, ENVIRONMENTAL & ECONOMIC**  
**DEVELOPMENT**  
 (Land and Environment)

# STATEMENT OF TENDERS RECEIVED

CONTRACT: Drumry Park and Ride Car Park

REF: \_\_\_\_\_

TENDERS FOR THE ABOVE WERE RECEIVED ON 27 May 2010  
 AND I WOULD REPORT AS FOLLOWS:

HEED CODE	CONTRACTOR NAME	BEFORE CHECKING	AFTER CHECKING	LOWEST AMOUNT
	1. J.R.B. Construction Ltd	£ 87,281.52	£ 87,281.52	£ 87,281.52
	2. Luddon Construction	£ 100,741.40	£ 100,741.40	
	3. C.P.R.	£ 109,963.50	£ 117,663.50	
	4. Land Engineering	No Tender	Received	
SUB TOTAL				£ 87,281.52
Other Costs Or Savings				
Addendum Bill of Savings				
Total Additions/Deductions				
<b>TOTAL COST OF PROJECT</b>				<b>£ 87,281.52</b>

Note: Fees per Dept of Housing, Environmental & Economic Development

See Notes Overleaf

**NOTES**

1. The lowest three tenders have been checked arithmetically and represent good value by current pricing levels; adjustments have been made where appropriate in accordance with the code of tendering procedures.
2. The following contractors were invited to tender but declined:-
3. The date of lodgement of Tenders was 27 May 2010
4. The date of expiry of Tenders is 27 August 2010
5. The Head of Finance (Dept. of Corporate Services) has been consulted in accordance with financial regulations.
6. The tender project cost of £ 87,281.52 can be funded as follows SPT Grant of £87,281.52.
7. A Pre-Construction Information Pack relating to the CDM Regulations was required for this project and has been included in the contract documentation.
8. The Chief Executive Officer and the Executive Director of Housing, Environmental and Economic Development are in agreement with this report.

It is recommended that the tender of JRB Construction Ltd be selected as the lowest Tender for the Authority and be approved by the Members of the Tendering Committee.

**Report Compiled by Jack McAulay**

**Date: 3 June 2010**

**Ronald M. Dinnie  
Head of Land and Environment**

Date :

Ref:

Note: Tenders in excess of £30,000 are to be submitted to the Tendering Committee for approval

PROJECT: Drumry Park and Ride Car Park

WARD NO: 5

DESCRIPTION OF WORK / ADDRESSES

Upgrading and extension of existing car park and associated footpaths at Drumry Station, Clydebank

ANTICIPATED START DATE: 28/06/10

CONTRACT DURATION: 4 weeks