



WEST DUNBARTONSHIRE COUNCIL
DEPARTMENT OF HOUSING, ENVIRONMENTAL & ECONOMIC
DEVELOPMENT

STATEMENT OF TENDERS RECEIVED

CONTRACT: A814 Glasgow Road (Church Street Roundabout)

TENDERS FOR THE ABOVE WERE RECEIVED ON22 October 2013.....
AND I WOULD REPORT AS FOLLOWS:

HEED CODE	CONTRACTOR NAME	BEFORE CHECKING	AFTER CHECKING	LOWEST AMOUNT
	1 JRB Construction Ltd		£308,228.12	
	2 Luddon Construction Ltd.		£358,334.60	
	3 Raynesway Contruction Ltd.		£380,854.00	
	4 Roads Operations		£359,275.32	
SUB TOTAL				£308,228.12
Other Costs Or Savings				
Total Additions/Deductions			£	
TOTAL COST OF PROJECT				£ 308,228.12

Executive Director of Infrastructure and Regeneration*

_____ Date _____

Convener's Signature (HEED)*

_____ Date _____

* Only where Director's Delegated Authority applies, either by Standing Orders Clause 50 (a),(b),(d),(e), or granted by Council of (date to be inserted).

** Only if Delegated Authority to accept has previously been granted by Council of (date to be inserted)

See Notes Overleaf

NOTES

1. The four tenders have been checked arithmetically and represent good value by current pricing levels; adjustments have been made where appropriate in accordance with the code of tendering procedures.
2. The date of lodgement of Tenders was 22 October 2013.
3. The date of expiry of Tenders is 14 January 2014.
4. The Head of Finance has been consulted in accordance with financial regulations.
5. The tender cost of £308,228.12 can be contained within the existing road capital budget.
6. The Chief Executive and the Executive Director of Infrastructure and Regeneration are in agreement with this report.

It is recommended that the tender of JRB Construction Ltd. be selected as the most economically advantageous Tender for the Authority and be approved by the Members of the Tendering Committee, Convener of HEED and the Executive Director of Infrastructure and Regeneration.

Report Compiled by Jack McAulay

Date: 20 November 2013

**Ronnie Dinnie
Head of Neighbourhood Services
Date: November 2013**

PROJECT: A814 Glasgow Road (Church Street Roundabout)

WARD NO: 3

DESCRIPTION OF WORK: Localised widening of A814 at St James' junction to provide a left slip lane.

ANTICIPATED START DATE: December 2013

CONTRACT DURATION: 4 Months