FORM ST/1 (revised 08/10/07)



## WEST DUNBARTONSHIRE COUNCIL **DEPARTMENT OF HOUSING, ENVIRONMENTAL & ECONOMIC** DEVELOPMENT (Architectural Services) STATEMENT OF TENDERS RECEIVED

CON	NTRACT: Dumbarton Academy ~ Alteratio	ns to Shower Room	to Accommodate	Disabled Persons
	Toilet			REF: <u>E/3496/D</u>
	RS FOR THE ABOVE WERE RECEIVED WOULD REPORT AS FOLLOWS:	ON <u>9 January</u> 2	2009	
HEED CODE	CONTRACTOR NAME	BEFORE CHECKING	AFTER CHECKING	LOWEST AMOUNT
	1. Hitec Construction Ltd	£ 30,778.74	£ 31,331.87	£ 31,331.87
	2DCF Joiners & Building Services Ltd	£ 32,095.00	£ 32,095.00	
	3Select Facilities (Scotland) Ltd	£ 32,138.00	£ 32,138.00	
	4Leonard Builders Ltd	£35,022.40	Not Checked	
SUB TO	ΓAL			£ 31,331.87
Other Co	sts Or Savings			
Addendum Bill of Savings				
Total Additions/Deductions				-
TOTAL COST OF PROJECT				£ 31,331.87
	Note: Fees per Dept of Housing, Env	vironmental & Econor	nic Development	

Executive Director of Housing, Environmental & Economic Development Signature\*\_\_\_\_\_ Date Convener's Signature (ELLC)\*\_\_\_\_\_ Date

\* Only where Director's Delegated Authority applies, either by Standing Orders Clause 50 (a),(b),(d),(e), or granted by Council of (date to be inserted). \*\* Only if Delegated Authority to accept has previously been granted by Council of (date to be inserted)

See Notes Overleaf

## **NOTES**

- 1. The lowest three tenders have been checked arithmetically and represent good value by current pricing levels; adjustments have been made where appropriate in accordance with the code of tendering procedures.
- 2. The date of lodgement of Tenders was.9 January 2009
- 3. The date of expiry of Tenders is <u>8 April 2009.</u>
- 4. The Head of Finance (Dept. of Corporate Services) has been consulted in accordance with financial regulations.
- 5. The tender project cost of  $\pounds$  31,331.87 can be contained within the Education Capital Budget.
- 6. A Pre-Construction Information Pack relating to the CDM Regulations was required for this project and has been included in the Contract Documentation.
- 7. The Chief Executive Officer and the Executive Director of Housing, Environmental and Economic Development are in agreement with this report.

It is recommended that the tender of Hitec Construction Ltd be selected as the most economically advantageous Tender for the Authority and be approved by the Members of the Tendering Committee, Convener of Education and Lifelong Learning Committee and the Executive Director off Housing, Environmental and Economic Development for acceptance.

Report Compiled by <u>G. Greer</u>

Date:

13 January 2009

John J McKerracher Head of Property & Technical Services. Date : 13 January 2009

Ref: GG/HK E/3496/D

Note: Tenders in excess of £30,000 are to be submitted to the Tendering Committee for approval

## PROJECT: Dumbarton Academy Alterations to Shower Room to Accommodate Disabled Toilet

WARD NO: 3

DESCRIPTION OF WORK / ADDRESSES

The work comprises the construction of a new partition to form a fully accessible disabled toilet complete with shower table and shower, height adjustable wash hand basin and an automatic WC within the existing shower room, alterations and redecoration as necessary and increasing the width of all access doors to accommodate wheelchairs.

ANTICIPATED START DATE:16 March 2009CONTRACT DURATION:6 weeks