



West  
Dunbartonshire  
Council

FORM ST/1 (revised 08/10/07)

W...NSHIRE COUNCIL  
DEPARTMENT OF HOUSING, ENVIRONMENTAL & ECONOMIC  
DEVELOPMENT  
(Land and Environment)

## STATEMENT OF TENDERS RECEIVED

CONTRACT: <u>Removal of Bank Street Footbridge</u>				
REF: <u>5040/C</u>				
TENDERS FOR THE ABOVE WERE RECEIVED ON <u>10 December 2009</u> AND I WOULD REPORT AS FOLLOWS:				
HEED CODE	CONTRACTOR NAME	BEFORE CHECKING	AFTER CHECKING	LOWEST AMOUNT
	Central Demolition Ltd	£57,000.00	£57,000.00	£57,000.00
	Whiteinch Demolition	£105,000.00	£105,000.00	
	Beattie Demolition	£69,892.00	£69,892.00	
SUB TOTAL				
Other Costs Or Savings				
Total Additions/Deductions				
<b>TOTAL COST OF PROJECT</b>				<b>£57,000.00</b>

Note: Fees per Dept of Housing, Environmental & Economic Development

Acting Executive Director of Housing, Environmental & Economic Development Signature* _____		Date _____
Convener's Signature (Tendering Committee) _____		Date _____
Convener's Signature (HEED)* _____		Date _____
Council Leader's Signature ** _____		Date _____

\* Only where Director's Delegated Authority applies, either by Standing Orders Clause 50 (a),(b),(d),(e), or granted by Council of (date to be inserted).  
\*\* Only if Delegated Authority to accept has previously been granted by Council of (date to be inserted)

See Notes Overleaf

NOTES

1. The lowest three tenders have been checked arithmetically and represent good value by current pricing levels; adjustments have been made where appropriate in accordance with the code of tendering procedures.
2. The following contractors were invited to tender but declined:  
Doherty and Lafferty Ltd
3. The date of lodgement of Tenders was 10 December 2009
4. The date of expiry of Tenders is 11 March 2010
5. The Head of Finance (Dept. of Corporate Services) has been consulted in accordance with financial regulations.
6. The tender project cost of £57,000.00 is contained within the Capital Plan for Environmental Improvements
7. A Health and Safety Plan relating to the CDM Regulations \*was / was not required for this project \*and has been included in the Contract Documentation.
8. The Chief Executive Officer and the Acting Executive Director of Housing, Environmental and Economic Development are in agreement with this report. It is recommended that the tender of *Central Demolition* be selected as the most economically advantageous Tender for the Authority and be approved by the Members of the Tendering Committee/Acting Executive Director of Housing, Environmental & Economic Development for acceptance.

**Report Compiled by:** \_\_\_\_\_

**Date:** \_\_\_\_\_

**Ronald M Dinnie**  
**Acting Executive Director**  
**Housing Environmental & Economic Development**  
**(Land and Environment)**

Date :

Ref:

Note: Tenders in excess of £30,000 are to be submitted to the Tendering Committee for approval

PROJECT: Removal of Bank Street Footbridge

WARD NO: 2

DESCRIPTION OF WORK / ADDRESSES

Demolition of Footbridge at Bank Street, Alexandria

ANTICIPATED START DATE: March 2010

CONTRACT DURATION: 3 Weeks (Possibly 3 No. Weekends).