

DEPARTMENT OF HOUSING, ENVIRONMENTAL & ECONOMIC DEVELOPMENT (Architectural Services)

STATEMENT OF TENDERS RECEIVED

CONTI	RACT: Lift Refurbishment Our Lady a	and St Patrick's High Scl	hool, Dumbarton	
		REF:	E/3473/D SP/LD	
	ERS FOR THE ABOVE WERE RECEIVE WOULD REPORT AS FOLLOWS:	VED ON 12 Septem	nber 2008	
HEED CODE	CONTRACTOR NAME	BEFORE CHECKING	AFTER CHECKING	LOWEST AMOUNT
	Omega Lift Services	£140,520.00	£140,520.00	£140,520.00
	Lift Maintenance Ltd	£163,918.00	£163,918.00	
	Stannah Lift Services	£168,026.00	£168,026.00	
	Lift Control Ltd No Tender Received		ived	
SUB TO	TAL			£140,520.00
	osts Or Savings			
Office Co	ists Of Savings			
	Total Additions/	Deductions		
TOTA	£140,520.00			

Note: Fees per Dept of Housing, Environmental & Economic Development

only where Director's Delegated Authority applies, either by Standing Orders Clause 50 (a),(b),(d),(e), or granted by Council of (date to					
Only where Director's Delegated Authority applies, either by Standing Orders Clause 50 (a),(b),(d),(e), or granted by Council of (date to	22/9/08				
Only where Director's Delegated Authority applies, either by Standing Orders Clause 50 (a),(b),(d),(e), or granted by Council of (date to	te 23/9/08				
* Only where Director's Delegated Authority applies, either by Standing Orders Clause 50 (a),(b),(d),(e), or granted by Council of (date to be inserted). ** Only if Delegated Authority to accept has previously been granted by Council of (date to be inserted)					

NOTES

- 1. The lowest tender has been checked arithmetically and represents good value by current pricing levels; adjustments have been made where appropriate in accordance with the code of tendering procedures.
- 2. The following contractors were invited to tender but declined:-

None

- 3. The date of lodgement of Tenders was 12 September 2008.
- 4. The date of expiry of Tenders is 11 December 2008.
- 5. The Head of Finance (Dept. of Corporate Services) has been consulted in accordance with financial regulations.
- 6. The tender project cost of £140,520.00 can be contained within the Education Capital Budget.
- 7. A Pre-Construction Information Pack relating to the CDM Regulations was required for this project and has been included in the Contract Documentation.
- 8. The Chief Executive Officer and the Executive Director of Housing, Environmental and Economic Development are in agreement with this report.

It is recommended that the tender of Omega Lift Services be selected as the most economically advantageous Tender for the Authority and be approved by the Members of the Tendering Committee, Convener of Education and Lifelong Learning Committee and Executive Director of Housing, Environmental & Economic Development for acceptance.

Report Compiled by SM Paton

Date: 16 September 2008

John J McKerracher Head of Property & Technical Services.

Date: 16 September 2008

Ref: SP/LD E/3473/D

Note: Tenders in excess of £30,000 are to be submitted to the Tendering Committee for approval

PROJECT:

Lift Refurbishment

Our Lady and St Patrick's High School, Dumbarton

WARD NO:

3

DESCRIPTION OF WORK / ADDRESSES

The works comprise the refurbishment of 2 No. lift installations at Our Lady and St Patrick's High School, Dumbarton.

ANTICIPATED START DATE: October 2008

CONTRACT DURATION: 36 weeks