

WEST DUNBARTONSHIRE COUNCIL DEPARTMENT OF HOUSING, ENVIRONMENTAL & ECONOMIC DEVELOPMENT

(Architectural Services)

STATEMENT OF TENDERS RECEIVED

CONT	RACT: Fire Risk Assessments – Contract 2			
TENDI	ER FOR THE ABOVE WAS RECEIVED O	V 26 January 20	09	
	WOULD REPORT AS FOLLOWS:	20 Junuary 20	×2	
HEED	CONTRACTOR NAME	BEFORE CHECKING	AFTER CHECKING	LOWEST AMOUNT
CODE	Institute of Public Finance Limited	£71,195.00	£71,195.00	£71,195.00
	histitute of I done I mance Emitted	271,193.00	2/1,193.00	2/1,193.00
SUB TO	OT A I			671 105 00
SUB IC	£71,195.00			
Other Costs Or Savings				
Addendum Bill of Savings				
Total Additions/Deductions TOTAL COST OF PROJECT				£71,195.00
-				

Note: Fees per Dept of Housing, Environmental & Economic Development

Executive Director of Housing, Environmental &	
Economic Development Signature*	Date
* Only where Director's Delegated Authority applies, either by Standing Orders Clause 50 (a),(b),(d),(e), or gran ** Only if Delegated Authority to accept has previously been granted by Council of (date to be inserted)	ted by Council of (date to be inserted).

See Notes Overleaf

NOTES

- 1. The tender invitation was formally issued to Institute of Public Finance Limited in accordance with current Council policy; subsequently the single tender received has been checked arithmetically and represents good value by current pricing levels; adjustments have been made where appropriate in accordance with the code of tendering procedures.
- 2. The following contractors were invited to tender but declined:- N/A
- 3. The date of lodgement of Tenders was 26 January 2009
- 4. The date of expiry of Tenders is 25 April 2009
- 5. The Head of Finance (Dept. of Corporate Services) has been consulted in accordance with financial regulations.
- 6. The tender project cost of £ $\frac{71,195.00}{195.00}$ can be contained within the General Services Capital Budget.
- 7. A Pre-construction Information Pack relating to the CDM Regulations was not required for this project.
- 8. The Chief Executive Officer and the Executive Director of Housing, Environmental and Economic Development are in agreement with this report.

It is recommended that the tender of Institute of Public Finance Limited be selected as the most economically advantageous Tender for the Authority and be approved by the Members of the Tendering Committee and Executive Director of Housing, Environmental and Economic Development for acceptance.

Report Compiled by S Paton

Date: <u>27 January 2009</u>

John J McKerracher Head of Property & Technical Services.

Date: 27 January 2009

Ref:

Note: Tenders in excess of £30,000 are to be submitted to the Tendering Committee for approval

PROJECT: Fire Risk Assessments – Contract 2

WARD NO: Various

DESCRIPTION OF WORK / ADDRESSES

The works comprise the compilation of fire risk assessments for various council owned properties.

ANTICIPATED START DATE: February 2009

CONTRACT DURATION: 16 weeks