



STATEMENT OF TENDERS RECEIVED

CONTRACT: Removal, Supply & Lay Superimposed Road Markings Material Term Contract
2010 - 2011

REF: _____

TENDERS FOR THE ABOVE WERE RECEIVED ON 30 August 2010
AND I WOULD REPORT AS FOLLOWS:

HEED CODE	CONTRACTOR NAME	BEFORE CHECKING	AFTER CHECKING	LOWEST AMOUNT
	1 Coupe Line Ltd	£124,841.10	£124,840.60	
	2 Line Markings Ltd	£113,452.34	£113,452.34	
	3 Markon Ltd	£118,532.27	£118,500.47	
	4 Road Techs	£102,774.47	£102,775.56	£102,775.56
SUB TOTAL				£102,775.56
Other Costs Or Savings				
Total Additions/Deductions				£

TOTAL COST OF PROJECT

£ 102,775.56

Executive Director of Housing, Environmental &

Economic Development Signature* _____ Date _____

Convener's Signature (HEED)* _____ Date _____

* Only where Director's Delegated Authority applies, either by Standing Orders Clause 50 (a),(b),(d),(e), or granted by Council of (date to be inserted).

** Only if Delegated Authority to accept has previously been granted by Council of (date to be inserted)

See Notes Overleaf

NOTES

1. The lowest four tenders have been checked arithmetically and represent good value by current pricing levels; adjustments have been made where appropriate in accordance with the code of tendering procedures.
2. The date of lodgement of Tenders was 30 August 2010.
3. The date of expiry of Tenders is 30 November 2010.
4. The Head of Finance has been consulted in accordance with financial regulations.
5. The tender cost of £102,775.56 can be contained within the existing road maintenance budget.
6. The Chief Executive and the Executive Director of Housing, Environmental and Economic Development are in agreement with this report.

It is recommended that the tender of Road Techs be selected for the Authority by the Members of the Tendering Committee, Convener of HEED and the Executive Director of Housing, Environmental & Economic Development, for acceptance.

Report Compiled by Jack McAulay

Date: 1 October 2010

**Ronnie Dinnie
Head of Neighbourhood Services
Date: 1 October 2010**

PROJECT: Removal, Supply & lay Superimposed Road Marking Material Term Contract
2010 - 2011

WARD NO: All Wards

DESCRIPTION OF WORK: All roadmarking works for West Dunbartonshire Road Network

ANTICIPATED START DATE: 1 November 2010

CONTRACT DURATION: 2 Calendar years