

PROJECT: Alterations – Bruce Street, Daycare Centre, Dumbarton

WARD NO: 3

DESCRIPTION OF WORK / ADDRESSES

The works comprise the following:

- Alterations to the existing layout to provide a physiotherapy room and larger kitchen area
- Complete refurbishment of two number disabled toilets to provide toilet, washhand basin and showering facilities with emergency call systems
- Alterations to existing laundry room to provide changing room facilities
- General upgrading of electrical and mechanical services within the areas of alterations
- Replacement of ceiling and flooring within the area of alteration
- Installation of new overhead hoist system through changing room, shower room and physiotherapy area
- General redecoration within areas of alteration

ANTICIPATED START DATE: August 2007

CONTRACT DURATION: 10 weeks